

SERVICE PROVIDER ("PROVIDER")

TAURUS AI CORP - FZCO

Trading as: NeoVibe by Taurus AI
IFZA Dubai Silicon Oasis, UAE
admin@taurusai.io

CLIENT ("CLIENT")

Mater Maria Homes

Pravasi Apostolate, Diocese of Kanjirappally
Elangulam, Kanjirappally, Kottayam
Kerala 686507, India

1. SCOPE OF SERVICES

The Provider shall deliver the following digital services for the Client's property "Mater Maria Homes":

Phase 1 (COMPLETED — March 9-26, 2026)

- Custom single-page luxury landing page (matermariahomes.com)
- 25 animated sections with GSAP ScrollTrigger system
- Cinematic hero with video background and 4-image slideshow
- Mobile optimization across 4 responsive breakpoints (380px, 480px, 768px, 1024px)
- SEO setup: JSON-LD structured data, Open Graph, Twitter Cards, sitemap, robots.txt
- Lead capture form (Web3Forms), WhatsApp floating CTA
- Property lightbox gallery with hover preview (6 residence types)
- Investment tier system (Silver/Gold/Platinum) with form prefill
- Governance board section (9 members with photos)
- Email-gated PDF brochure download system
- Security: SRI hashes, CSP headers, XSS protection
- Accessibility: WCAG 2.1 AA, ARIA labels, keyboard navigation
- Privacy Policy and Terms of Service pages
- WebP image optimization (66% size reduction on hero images)
- Hosting on Vercel global CDN with SSL

Phase 2 (Proposed — 6 weeks)

- Multi-page Next.js site (12+ routes): About, Residences, Amenities, Pricing, Invest, Gallery, Blog, Contact
- CMS integration for client-managed content
- Blog with 3 SEO-optimized seed articles

- Per-page SEO and structured data

Phase 3 (Proposed — 6-10 weeks)

- Investor portal with secure login and document vault
- Virtual tour integration (Matterport)
- Payment gateway (Razorpay) for investor deposits
- CRM integration (HubSpot) for lead management
- Analytics dashboard

2. FEES & PAYMENT SCHEDULE

Phase	Fee (USD)	Payment Trigger
Phase 1	\$4,000	Upon delivery and client approval (March 2026)
Phase 2	\$4,000 - \$5,000	Milestone-based: 30% kickoff / 30% mid-point / 40% launch
Phase 3	\$5,000 - \$8,000	Milestone-based: 30% kickoff / 30% mid-point / 40% launch
Monthly Retainer	\$400/month	Post-launch (hosting, updates, maintenance)

Payment terms: Net 15 days from invoice date. Late payments: 1.5% monthly interest.

Accepted methods: Wire transfer (USD/AED/INR), UPI, NEFT.

3. INTELLECTUAL PROPERTY

3.1 Upon receipt of full payment for each Phase, the Client receives exclusive ownership of the delivered website code and design files for that Phase.

3.2 The Provider retains the right to display the work in its portfolio and marketing materials.

3.3 Preliminary concepts, rejected directions, AI-generated drafts, and internal working files remain the property of the Provider.

3.4 Third-party libraries (GSAP, Lenis, Web3Forms, etc.) remain under their respective licenses.

4. REVISION POLICY

4.1 Each Phase includes two (2) rounds of revisions.

4.2 A "revision round" constitutes a consolidated set of feedback submitted in one document within 5 business days of deliverable presentation.

4.3 Additional revision rounds: \$100/hour (minimum 1 hour).

4.4 If no feedback is received within 10 business days, the deliverable is deemed approved.

5. CHANGE REQUESTS

Any work beyond the agreed scope requires a written Change Request specifying description, estimated hours, cost, and timeline impact. No additional work commences without written approval. Additional work billed at \$75/hour.

6. CLIENT RESPONSIBILITIES

- Designate one (1) point of contact for all communications and approvals
- Provide all content (text, images, videos, floor plans) within agreed timelines
- Consolidate feedback from all stakeholders before submitting to Provider
- Provide timely responses within the 5 business day feedback window
- Provide access to domain registrar, hosting accounts, and third-party services as needed

7. CONFIDENTIALITY

Both parties agree to maintain confidentiality of proprietary information, business data, investor details, financial models, and pricing structures shared during the project. This obligation survives termination of this agreement for a period of two (2) years.

8. TERMINATION

- 8.1** Either party may terminate with 14 days written notice.
- 8.2** Upon termination, Client pays for all work completed to date:
- Before design approval: 50% of Phase fee
 - After design approval: 75% of Phase fee
 - During/after development: 100% of Phase fee
- 8.3** All delivered work product transfers to Client only after payment in full.

9. LIMITATION OF LIABILITY

Provider's total liability shall not exceed the total fees paid for the specific Phase in question. Provider is not liable for indirect, consequential, or incidental damages, including lost revenue or investment returns.

10. GOVERNING LAW

This Agreement is governed by the laws of the United Arab Emirates. Disputes shall first be resolved through good-faith negotiation. If unresolved within 30 days, disputes shall be submitted to IFZA arbitration.

Director & General Manager
TAURUS AI CORP - FZCO

Date: _____

Chairman
Mater Maria Homes

Date: _____